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Imgation and M&]

R. O. Draft 11/17-2004
Contract No.
14-06-200-8293 A-TIR9

UNITED STATES
DEPARTMENT OF THE INTERIOR
BUREAU OF RECLAMATION
Central Valley Project, California

INTERIM RENEWAL CONTRACT AMONG THE UNITED STATES,
THE DEPARTMENT OF WATER RESQURCES
- OF THE STATE OF CALIFORNIA,
AND
COUNTY OF TULARE
PROVIDING FOR PROJECT WATER SERVICE

THIS CONTRACT, made this 20 %y of /77@‘1 ,2005 " in

pursuance generally of the Act of June 17, 1902 (32 Stat. 388), and acts amendatory or

supplementary thereto, including, but not limited to, the acfs of August 26, 1937 (50 Stat. 844}, as
amended and supplemented, August 4, 1939 (53 Stat. 1187), as amended and supplemented, July 2,
1956 (70 Stat. 483), June 21, 1963 (77 Stat. 68), October 12, 1982 (96 Stat. 1263),' as amended and
Title XXXIV of the Act of October 30, 1992 (106 Stat. 4706), all collectively hereinafier referred to
as Federal lieclamation law, among THE UNITED STATES OF AMERICA, hereinafter referred to |
as the United States, THE DEPARTMENT OF WATER RESOURCES OF THE STATE OF
CALIFORNIA, hereinafter referred to as DWR, and COUNTY OF TULARE, hereinafter referred

to as the Contractor, a public agency of the State of California, duly organized, existing, and acting
pursuant to the laws thereof, with its principa.i place of business in Visalia, California;

WITNESSETH, That:
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EXPLANATORY RECITALS

WHEREAS, the United States, DWR, and the Contractor entered into an interim
renewal contract identified as Contract No. 14-06-200-8293A-IR 5, hereinafter referred to as the
Interim Renewal Contract, which provided for the continued water service to the Contractor
following expiration of Contract No. 14-06-200-8293A; and

WHEREAS, the United States, DWR, and the Contractor have entered into
successive renewals bf the Interim Renewal Contract, the most recent of which is Contract
No. 14-06-200-8293A-IR8, hereinafter referred to as the Existing Interim Renewal Contract from
March 1, 2004, through February 28, 2005; and

WHEREAS, the United States, DWR, and the Contractor have made significant
progress in their negotiations of a long-term renewal contraét, believe that further negotiations on
the long-term renewal contract would be beneficial, and mutually commit to continue to negotiate to
seek to reach agreement, and the Contractor has requested a subsequent: interim...renewal contract -
pursuant to Subdivision (b)(1) of Article 2 of the Interim Renewal Contract and Article 1 of the
Existing Interim Renewal Contract; and.

WHEREAS, the United States has determined that the Contractor has to date
fulfilled all of its obligations under the Existing Interim Renewél Conﬁact; and

WHEREAS, the United States is willing to renew the Existing Interim Renewal
Contract pﬁréuant to the terms and conditions set forth below;

- NOW, MMFOE, in consideration of the mutual and dependent covenants
herein contained, it is hereby mutually agreed by the parties hereto as follows:.
INCORPORATION AND REVISION OF EXISTING INTERIM RENEWAL CONTRACT

ks The terms and conditions of the Existing Interim Renewal Contract are hereby
incorporated by reference into this Contract with the same force and effect as if they were included
in full text with the exception of Article 1 thereof, which is revised as follows:
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(@) The first sentence in Subdivision (a) of Article 1 of the Existing Interim
Renewal Contract is modified as follows: “This interim renewal contract shall be effective from
March 1, 2005, and shall remain in effect through February 28, 2006, and thereafter will be renewed
as described in Subdivision (a) of Article 2 of the Interim Renewal Contract.”
. ()  Subdivision (b) of Article 1 of the Existing Interim Renewal Contract is

amended by deleting the date “February 15, 2005,” and teplacing same with the date

“February 15, 2006.”

(©  Subdivision (c) of Article 1 of the Existing Interim Renewal Contract is
amended by deleting the dates “February 1, 2005,” “February 15, 2005,” and “February 28, 2005,”
and replacing same with the dates “February 1, 2006,” “February 15, 2006,” and “February 28,

2006, respectively.




63 IN WITNESS WHEREOF, the parties hereto have executed this interim renewal

64  contract as of the day and year first above written.
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APPROVED AS TO LI-'.GAI. ﬁ
67 %:W £ ﬁﬁ
68 ggﬁﬂrﬁim%z INTERIOR
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70  Approved as to Legal Form and
71 joons
. / /(/O

Chief/Counge
Department of Water Resources

75  (SEAL)
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80 Clerk, Board of Superv1sors

THE UNITED STATES OF AMERICA
<

By: ———

Regional Director, Mkj-Paciﬁc Region
Bureau of Reclamation

THE DEPARTMENT OF WATER RESOURCES
OF THE STATE OF CALIFORNIA '

Department of Water Resources

COUNTY OF TULARE

N/

Chairman, Board of Superw or:

%ﬂ-ﬁéﬁ

County Counsel /—%7~c5~

81 (H: \pub 440\Interim Renewal Conu-acts Drafts, charts, etc.\CVC-Cty of Tulare 2005-2006

82  IRC.doc)




EXHIBIT A
COUNTY QF TULARE

Water Rates and Charges

CONTRACT NO. 14-06-200-8293A-IR9 2005 Rates Per Acre-Foot

Banks Joint Point Pumping Water Delivered in the Delta
Irrigation Water M&I Water Imigation Water  M&! Water

O&M AND COST-OF-SERVICE RATES:

Capital Rates: $5.64 $6.78 34.16 $4.42

O&M Rates:
Water Marketing 36.61 $3.89 $6.61 $3.89
Storage - $5.93 36.67 $5.93 36.67
Direct Pumping (Project Use Energy) 33.33 $3.33 50.00 $0.00

Deficit Rates: 1
Non-Interest Bearing ‘ . '
Interest Bearing $2.62 $27.84 32.62 $27.84

CFO/PFR Adj. Rate; ** $2.62 $0.00 35262 $0.00

TOTAL COST-OF-SERVICE RATES: $26.75 348.51 _ $21.94 $42.82

M&I Fuil Cost Rate: ' $52.55 $45.45

FULL-COST RATES: B *
Section 202(3) Rate is applicable to a Qualiﬁed

recipient or to a Limited Recipient receiving

irrigation water on or before October 1, 1981. $36.02 $29.05

Section 205(a)(3} Rate is applicable to a Limited
Recipient that did not receive irrigation water on
or before October 1, 1981, $38.59 $30.91

SURCHARGES UNDER P.L 102-575
TO RESTORATION FUND*, : .
Restoration Payments {3407(d)(2)(A)] $7.93 $15.87 $7.93 $15.87

* The surcharges are payments in addition to the water rates and were determined pursuant to
Title XXXIV of Public Law 102-575. Restoration fund surcharges under P.L.. 102-575
are on a fiscal year basis (10/1/04-9/30/05).

**Chief Financial Officer (CFO) Adjustment and Provision for Replacement (PFR) expense
is being distributed over a 5-year period beginning in FY 2003 for those contractors that requested
that the cost be deferred.

Cross Vélley Canal contract water can be pumped and delivered through the State and/or
Federal side of facilities. For the 2005 long-term contractor water rate calculations,

these contractors will not be allocated Conveyance and Conveyance Pumping costs,

Direct pumping costs will be limited to Project Use Energy only for Dos Amigos and State Delta
(Banks) Pumping Plants. [f water is delivered from Millerton Lake via the Friant Kemn Canal

a "Special Rate" will be applied for this circumstance.
{H:\pub44O\interim Renewal Contracts, etc.\TulR09 2005 rate exhibit.xis)
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BEFORE THE BOARD OF SUPERVISORS
COUNTY OF TULARE, STATE OF CALIFORNIA

IN THE MATTER OF AFPPROVING
THE INTERIM RENEWAL CONTRACT
BETWEEN THE UNITED STATES, THE
STATE OF CALIFORNIA AND THE
COUNTY OF TULARE PROVIDING
FOR PROJECT WATER SERVICE.

RESOLUTION NO. 2005-0075
AGREEMENT NO. 22214

N e St Nl N N

WHEREAS, this County entered into 2 "Contract between the County of Tulare (County) the
State of California (State) and the United States, providing for water service from the Centra] Valley
Project”, dated November 10, 1975, Contract 14-06-200-8293A; and '

WHEREAS, said Contract expired on December 31, 1995; and _

WHEREAS, the County executed the Amendatory Contract to extend its term by two months in
order to provide for this County to be on a "water year" basis, as are most Central Valley Project
confractors, in order to provide for ease of administration; and

WHEREAS, the County, the State, and the United States entered into Contract No. 14-06-200-
8293A-IR1, which provided for the continued water service to County from March 1, 1996, through
February 28, 1998; and :

WEHEREAS, the County, the State, and the United States entered into Contract No. 14-06-200-
8293A-IR2, which provided for the continued water service from March 1, 1998 through February 29,
2000; and o

WHEREAS, the County, the State, and the United States entered into Contract No. 14-06-200-

i 8293A-IR3, which provided for the continued water service from March 1, 2000 through November 30,

2000; and '

;. WHEREAS, the County, the State, and the United States entered into Contract No, 14.06.200-
829%—]114, which provided for the continued water service from November 30, 2000 through February
28, 2001; and

WHEREAS, the County, the State, and the United States entered into Contract No. 14-06-200-
8293A-IR35, which provided for the continued water service from March 1, 2001 through February 28, -
2002; and ‘ '

WHEREAS, the County, the State, and the United States entered into Contract No. 14-06-200-
8293A-IR6, which provided for the continued water service from March 1, 2002 through February 28,
2003; and : ' :

. WHEREAS, the County, the State and the United States entered into Contract No. 14-06-200-
8293A-IR7, which provided for the continued water service from March 1, 2003 through February 29,
2004; and
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WHEREAS, the County, the State, and the United States entered into Contract No. 14-
06-200-8293 A-IR8, hereinafter referred to as the Existing Interim Renewal Confract, which provided for
the continued water service from March 1, 2004 through February 28, 2005; and ; :

WHEREAS, the County has requested a subsequent interim renewal contract pursuant to the
Existing Interim Renewal Contract, Federal Reclamation law and the laws of the State of California, for
water service from the Central Valley Project; and

. WHEREAS, the Bureau of Reclamation of the Department of Interior of the United States of
America has submitted a contract to the County entitled "Interim Renewal Contract between the United
States, the Department of Water Resources of the State of California and the County of Tulare providing
for Project Water Service"; and

WHEREAS, the State has indicated that it is willing to execute said Contract; and

~ 'WHEREAS, the County has verified the terms and conditions of this Interim Renewal Contract
and finds it to be acceptable to the County. =

NOW, THEREFORE, BE IT RESOLVED, by this Board of Supervisors the following:

1. The County approves and authorizes the Chairman to éign the Inferim Renewal
Contract.

2. The County authorizes the Resource Management Agency staff and Dennis R. Keller to do
all things necessary and proper to comply with the interim renewal process. -

3. The County directs the Clerk of the Board of Supervisors to transmit a-certified copy of this
Resolution to the Bureau of Reclamation,

Upon motion of Supervisor Maples » seconded by Supervisar (44 , the '
foregoing Resolution was adopted by the Board of Supervisors, at an official meeting held 2 /15/2005
February 15, 2005, by the following vote.

AYES: Supervisors Ishida, Conway, Cox, Worthley, and Maples.
NOES: None

ABSTAIN: None
- ABSENT: None

ATTEST: C.BRIAN HADDIX
County Administrative Officer
Clerk of the Board of Supervisors

By UJdsra b LBruioy,




